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BUDGET 

Photovoltaic installation 

Description Quantity Price by unit (€) Total (€) 

PV panels + assembly 
Include custom made 
panels: 
7 bifacial EVA  
4 bifacial TPO 
7 small bifacial EVA 

1 
8800 

 
8800 

 

Inclined support for 3 

modules 
4 190 760 

vertical support for 1 

module 
6 24 144 

100 meters of black DC 

wire 6mm2 
1 128 128 

100 meters of red DC wire 

6mm2 
1 128 128 

pair of cable connections 40 11.35 454 

Inverter 5 340.8 1704 

Storage system 1 6000 6000 

Fuse holder 30 4.65 139.5 

Fuse 30 4.97 149.1 

DC disconnector 10 29 290 

Automatic switch multi9 

K40N 
1 85.21 85.21 

Automatic switch C60N 6 28.19 169.14 

Idpn F 1P+N 16A  1 13.10 13.10 

Differential switch 6 22.1 132.6 

Surge protection 

PSM-40/1000 
6 150 900 

Plastic box 4 32 128 

Metallic box 6 51 306 

100m Blue Electric wire 

2.5mm2 
1 24.95 24.95 

100m brown Electric wire 

2.5mm2 
1 24.95 24.95 

100m white and green 

Electric wire 2.5mm2 
1 24.95 24.95 

Total 20505.5 
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Monitoring system 

Description Quantity Price by unit (€) Total (€) 

MS-56 1 2600 2600 

MS-80A 1 1885 1885 

MS-40A 3 580 1740 

ML-01 10 180 1800 

SVR-40 1 40 40 

Z111 1 146.3 146.3 

ALD-U 1 281.74 281.74 

KFTF-I 1 154.63 281.74 

Thermocouple 11 30.29 333.19 

DCT-0010-010 5 43 215 

Z204-1 3 153.9 461.7 

HCT-0010-010 5 82 410 

DVT-100-V05 5 222.73 1113.65 

PZ7777-1D 6 23.42 140.52 

PA7777-1D 6 23.42 140.52 

14AFR004E 6 1.97 11.82 

Monophasic Webeee 4 113.89 455.56 

Three phase 

Webeee 
1 214.17 214.17 

48V power supply 4 133.68 401.04 

cDAQ-9185 2 1090 2180 

NI9214 1 1460 1460 

NI9205 1 790 790 

NI9208 1 660 660 

LabVIEW license 1 3451 3451 

Computer 1 1098.68 1098.68 

Others  

(Small wires, 

connectors, tools, 

office supplies…) 

1 361.38 361.38 

Total 22673.01 
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Human resources 

Description €/h 
Number of 
employees 

Number of 
hours 

Total (€) 

Electricians 17 2 100 3400 

Engineer 

Senior 
43 1 700 

30100 

Engineer 

Junior 
32 1 250 

8000 

Total 41500 

 

Setbacks prevision 

Total project cost (€) Mark-up (%) Total (€) 

84678.51 20 16935.70 

Summary 

Concept Cost 

Photovoltaic installation 20505.50 

Monitoring system 22673.01 

Human resources 41500.00 

Setbacks prevision 16935.70 

TOTAL 101614.21 

 


